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SECTION 01200

GENERAL REQUIREMENTS

PART 1   GENERAL

1.1   APPLICABLE PUBLICATIONS

The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to in the text by basic 
designation only.

Code of Federal Regulations (CFR)

CFR 29  Part 1926 Safety and Health Regulations for       
Construction

CFR 33  Part 80 Colregs Demarcation Lines

CFR 33  Part 156 Oil and Hazardous Material Transfer  
Operations

CORPS OF ENGINEERS (COE)

385-1-1 (1996) Safety and Health Requirements 
Manual

U.S. Department of Commerce, (DOC)

DOC PS 1 (1983) Construction and Industrial Plywood

Federal Specifications (FS)

FS FF-B-575Ref Id (Rev C) Bolts, Hexagon and Square

FS FF-N-105 (Rev B; Int Am 4) Nails, Brads, Staples 
and Spikes:  Wire, Cut and Wrought

FS FF-N-836 (Rev D; Am 2) Nut:  Square, Hexagon,Cap, 
Slotted, Castle, Knurled, Welding and 
Single Ball Seat

FS MM-L-751 (Rev H) Lumber; Softwood

FS TT-E-529 (Rev D) Enamel, Alkyd, Semi-Gloss

FS TT-P-25 (Rev E; Am 2) Primer Coating, Exterior 
(Undercoat for Wood, Ready-Mixed, White 
and Tints)
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1.2   SUBMITTALS

Government approval is required for all submittals with a "G" designation.
The following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-07 Certificates

Site-specific Safety and Health Plan; G

Activity Hazards Safety Analysis; G

SD-05 Design Data

Site Plan; G  RE

Access and Haul Roads; G  RE

1.3   PROJECT FACILITIES

1.3.1   Site Plan

The Contractor shall prepare a site plan, for the Contracting Officer's 
approval, indicating the proposed location and dimensions of any area to be 
fenced and used by the Contractor, the number of trailers to be used, 
avenues of ingress/egress to the fenced area and details of the fence 
installation. Any areas which may have to be graveled to prevent the 
tracking of mud shall also be identified. The Contractor shall also 
indicate if the use of a supplemental or other staging area is desired.

1.3.2   Construction Signs

The signs shall be erected as soon as possible and within 15 days after 
commencement of work under this contract.

a.   Five Project Signs at locations designated by the Contracting 
Officer.

b.   Warning Signs facing approaching traffic on all roads crossing 
under overhead power transmission lines and at the bases of the power 
transmission line towers.

c.   Six hard hat signs at locations designated by the Contracting 
Officer.

1.3.3   Bulletin Board at the Contractor's Office

A weatherproof bulletin board, approximately 920 mm wide (36 inches) and 
760 mm (30 inches) with hinged glass door shall be provided adjacent to or 
mounted on the Contractor's project office.  If adjacent to the office, the 
bulletin board shall be securely mounted on no less than 2 posts.  Bulletin 
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board and post shall be painted or have other approved factory finish.  The 
bulletin board shall be easily accessible at all times and shall contain 
wage rates, equal opportunity notice, and such other required items to be 
posted.

1.3.4   Sanitary Facilities

The Contractor shall provide and maintain within the construction area 
minimum field-type sanitary facilities approved by the Contracting Officer.

1.3.5   Employee Parking

Contractor employees shall park privately owned vehicles in an area 
approved by the Contracting Officer. This area will be within reasonable
walking distance of the construction site.

1.3.6   Construction Water

The Contractor shall be responsible for obtaining water for construction 
purposes at no additional cost to the Government.  Construction water shall 
be fresh, clean, potable, and free from any injurious amounts of oil, acid, 
salt, or alkali.

1.4   CONSTRUCTIONS SIGNS

1.4.1   Materials

Lumber shall conform to FS MM-L-751, and shall be seasoned Douglas Fir, 
S4S, Grade D or better except that posts, braces and spacers shall be 
construction Grade (WCLB).

Plywood shall conform to NIST PS 1, grade A-C, Group 1, exterior type.

Bolts, Nuts and Nails.  Bolts shall conform to FS FF-B-575, nuts shall 
conform to FS FF-N-836, and nails shall conform to FS FF-N-105.

Paints and Oils.  Paints shall conform to FS TT-P-25 for primer and TT-E-529
for finish paint and lettering.
Text

1.4.2   Construction

Project and hard hat signs shall be constructed as detailed in Figures 1, 
2, and 3.  Decals and safety signs will be furnished by the Contracting 
Officer.

Warning Signs shall be constructed of plywood not less than 12 mm (1/2 
inch) thick and shall be securely bolted to the supports with the bottom of 
the sign face 900 mm (3 feet) above the ground.  The sign face shall be 600 
x 1200 mm (2 x 4 feet), all letters shall be 100 mm (4 inches) in height, 
and the wording shall be:  "WARNING:  OVERHEAD TRANSMISSION LINES."

Painting.  All exposed surfaces and edges of plywood shall be given one 
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coat of linseed oil and be wiped prior to applying primer.  All exposed 
surfaces of signs and supports shall be given one coat of primer and 2 
finish coats of white paint.  Except as otherwise indicated, lettering on 
all signs shall be black and sized as indicated.Text

1.5   CONTRACTING OFFICER'S FACILITY

The Contractor shall provide a facility for the Contracting Officer's 
Representative in accordance with the following description.  The 
Contractor shall submit the floor plan for Contracting Officer's approval 
prior to supplying the facility.    

1.5.1   Trailer

The Contractor shall provide a 3.6 m x 18.3 m (12 ft. x 60 ft.) trailer 
within the Contractor's staging area as directed by the Contracting 
Officer.  All utilities (including electrical, water, sewage and telephone) 
shall be connected, installed and maintained for the trailer.  Water and 
sanitary facilities shall be located within the trailer.  The trailer is to 
be provided with two(2) unisex restrooms.  Septic tank may be substituted 
should connection to local sewer line not be available.  An adequate supply 
of cooled bottled drinking water shall be furnished and maintained.  
Janitorial service for the trailer shall be provided three (3) times per 
week (Monday, Wednesday and Friday).  The trailer is to be provided with a 
24 hour monitored security system, including exterior door sensors, motion 
detectors and a control key pad.  All windows are to be provided with 
security bars or grates.

1.5.2   Furniture and Equipment

The following furniture and equipment shall be provided and maintained:

  a.   3 ea    Telephone lines and service
  b.   3 ea    Telephone
  c.   3 ea    Desk, 1 m by 1.6 m
  d.   3 ea    Wheeled desk chairs, with arm rests
  e.   3 ea    File cabinets, minimum 4 drawer, legal, lockable
  f.   3 ea    Book case, minimum 3 shelves
  g.   2 ea    Wheeled secretarial chairs
  h.   1 ea    Standard bulletin board for interior of office 
  i.   1 ea    Liquid chalkboard 
  j.   1 ea    Standard copy machine
  k.   1 ea    FAX machine
  l.   1 ea    Under counter refrigerator
  m.   1 ea    Microwave oven 

1.5.3   Parking

Open parking space for 6 vehicles shall be located conveniently to the 
office.  The combined parking and building area shall be enclosed with a 
woven wire fence approximately 3.05 m (10 feet) high, with a 3.05 m (10 
feet) wide lockable gate accessible from a road or street, and barbed or 
razor wire be placed on top of the fence and gate.  The fenced area shall 
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be sufficient size to permit ease in the parking of vehicles.  Automatic 
Security lighting is to be provided around the office trailer and parking 
area.  The security lighting shall come on just before dusk and shut off at 
first morning light.  Materials for the facilities need not be new, 
provided they are adequate for the intended use.  The cost for sewer, 
water, power, and telephone usage will be the responsibility of the 
Contractor except that the Contractor will be reimbursed for any long 
distance telephone charges not related to the project.

1.5.4   Occupancy

The Project Engineer's Office shall be available for occupancy within 10 
days of the Notice to Proceed and not be removed prior to the completion 
date of the contract.

1.6   MAINTENANCE AND DISPOSAL OF PROJECT FACILITIES

The Contractor shall maintain the project facilities in good condition 
throughout the life of the project.  Upon completion of the work under this 
contract, the facilities covered under this section shall remain the 
property of the Contractor and shall be removed from the site at his 
expense. 

1.7   PROTECTION AND MAINTENANCE OF TRAFFIC

1.7.1   Traffic Maintenance

During construction the Contractor shall provide access and temporary 
relocated roads as necessary to maintain traffic. The Contractor shall 
maintain and protect traffic on all affected roads during the construction 
period except as otherwise specifically directed by the Contracting 
Officer. Measures for the protection and diversion of traffic, including 
the provision of watchmen and flagmen, erection of barricades, placing of 
lights around and in front of equipment and the work, and the erection and
maintenance of adequate warning, danger, and direction signs, shall be as 
required by the State and local authorities having jurisdiction. The 
traveling public shall be protected from damage to person and property.  
The Contractor's traffic on roads selected for hauling material to and from 
the site shall interfere as little as possible with public traffic. The 
Contractor shall investigate the adequacy of existing roads and the 
allowable load limit on these roads. The Contractor shall be responsible 
for the repair of any damage to roads caused by construction operations at 
no additional cost to the Government.

1.7.2   Access and Haul Roads

The Contractor shall, at its own expense, construct access and haul roads 
necessary for proper prosecution of the work under this contract.  Access 
and haul roads shall be constructed with suitable grades and widths; sharp 
curves, blind corners, and dangerous cross traffic shall be avoided.  The 
Contractor shall provide necessary lighting, signs, barricades, and 
distinctive markings for the safe movement of traffic.  The method of dust 
control (reference section 01354 ENVIRONMENTAL PROTECTION, paragraph 
PROTECTION OF AIR RESOURCES) shall be adequate to ensure safe operation at 
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all times.  Location, grade, width, and alignment of access and
haul roads shall be subject to approval by the Contracting Officer.  
Lighting shall be adequate to assure full and clear visibility for full 
width of access and haul roads and work areas during any night work 
operations.  Access and haul roads shall not damage permanent structures.  
Upon completion of the work, access and haul roads designated by the 
Contracting Officer shall be removed.

Plans shall be submitted to the Contracting Officer for approval for all 
proposed access and haul roads, whether within or outside the limits of the 
construction area, at least 15 calendar days prior to construction of such 
roads.  The plans shall indicate width of road, direction of traffic, road 
markings, type of guardrail, curves, grades, runouts, and other information 
in sufficient detail for studying safety of the proposed roads.  Haul roads 
shall be proposed so that use of existing residential streets and roads are 
minimized.

1.7.3   Public and Private Access Roads

When it is necessary for heavy equipment to operate on or to cross project 
roads or arterial roads, flaggers, signs, lights and/or other necessary 
safeguards shall be furnished to safely control and direct the flow of 
traffic.  When it is necessary to operate on existing roads outside the 
construction area, all necessary permits shall be obtained from the 
appropriate private or public authority.  Work shall be conducted in such 
manner so as to obstruct and inconvenience traffic on existing roads 
outside the construction limits as little as possible.  Spillage of earth, 
dusty materials, and mud on project roads or other roads will not be 
permitted.  If spillage cannot be prevented, the spillage shall be 
immediately removed and such areas shall be kept clear throughout the 
workday.  At the conclusion of each workday, such traveled areas shall be 
cleared of spillage, dusty materials, and mud.

1.7.4   Maintenance of Roads

All access and haul roads, within the construction area, including the 
borrow areas, shall be maintained to provide vehicular access for the 
Government's vehicles and the contractor's vehicles and equipment.  Road 
maintenance shall include rock/mud slides, washouts, and any incident which 
would restrict vehicular/equipment access.  Prior to any alterations of any 
road alignment, the contractor shall receive an approval from the 
Contracting Officer.  Road maintenance and alterations shall be performed 
by the contractor at no additional cost to the Government.

1.7.5   Barricades

The Contractor shall erect and maintain temporary barricades to limit 
public access to hazardous areas. Such barricades shall be required 
whenever safe public access to paved areas such as roads, parking areas or 
sidewalks is prevented by construction activities or as otherwise necessary 
to ensure the safety of both pedestrian and vehicular traffic. Barricades 
shall be securely placed, clearly visible with adequate illumination to 
provide sufficient visual warning of the hazard during both day and night.
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1.8   SCRAP MATERIAL

Materials indicated to be removed and not indicated to be salvaged, stored 
or reinstalled are designated as scrap and shall become the property of the 
Contractor and be removed from the site of work.  The Contractor by signing 
this contract hereby acknowledges that he made due allowance for value, if 
any, of such scrap in the contract price.

1.9   PROTECTION OF EXISTING WORK

Before beginning any cutting or removal work, the Contractor shall 
carefully survey the existing work and examine the drawings and 
specifications to determine the extent of the work.  The Contractor shall 
take all necessary precautions to insure against damage to existing work to 
remain in place, to be reused, or to remain the property of the Government, 
and any damage to such work shall be repaired or replaced as approved by 
the Contracting Officer at no additional cost to the Government.  The 
Contractor shall carefully coordinate the work of this section with all 
other work and construct and maintain shoring, bracing and supports, as 
required.  The Contractor shall insure that structural elements are not 
overloaded and be responsible for increasing structural supports or adding 
new supports as may be required as a result of any cutting, removal, or 
demolition work performed under any part of this Contract.

1.10   POINTS OF CONTACT

1.10.1   Company or Agency Contacts

The following is a list of points of contact:

Company or Agency               Contact         Telephone

EMERGENCY                                           911

U.S.Army Corps of Engineers   Dan Moore         (909)655-2101
                              Joe Flynn         (909)655-2101

Riverside County Flood        Steve Thomas      (909)955-1299
 Control and Water
 Conservation District

City of Norco,
  Public Works Director       Joseph Schenk      (909)270-5627
  Animal Control                                 (909)737-8972

Riverside County Sheriff      Non-emergency      (909)955-2444

San Bernadino County Police
   Dispatch                   Non-emergency      (909)383-5311         

California Highway Patrol
   Dispatch                   Non-emergency      (909)889-1862

SECTION 01200  Page 9    Amendment 1



NORCO BLUFFS (ZONE 2 PHASE 2) BUTTRESS FILL W03B0002

Fire Department               Non-emergency      (909)270-5995

1.10.2   List of Contractor Contacts

Prior to the start of work, the Contractor shall provide the Contracting 
Officer with names, addresses and 24-hour phone numbers of the Contractor's 
project engineer, superintendent and foreman.

1.11   PUBLIC UTILITIES, NOTICES, AND RESTRICTIONS

1.11.1   General

The approximate location of all pipe lines, power and communication lines, 
and other utilities known to exist within the limits of such work are 
indicated on the drawings.  The sizes, locations, and names of owners of 
such utilities are given from available information, but their accuracy is 
not guaranteed.  Except as otherwise indicated on the drawings, all 
existing utilities shall be left in place and the Contractor shall conduct 
his operations in such a manner that the utilities will be protected from 
damage at all times, or arrangements shall be made by the Contractor for 
their relocation at the Contractor's own expense.  The Contractor shall be 
responsible for any damage to utilities known to exist and shall reimburse 
the owner for such damage caused by his operations. 

1.11.2   Relocation or Removal

Utilities shown on the drawings and not designated for removal or 
relocation will be left in place and be subject to the CONTRACT CLAUSE:  
PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS.  The Contractor may make arrangements with the owner for the 
temporary relocation and restoration of utilities not designated to be 
relocated, or for additional work in excess of the work needed to relocate 
utilities designated for relocation at no additional cost to the Government.

1.11.3   Utilities Not Shown

If the Contractor encounters, within the construction limits of the entire 
project, utilities not shown on the drawings and not visible as of the date 
of this contract and if such utilities will interfere with construction 
operations, he shall immediately notify the Contracting Officer in writing 
to enable a determination by the Contracting Officer as to the necessity 
for removal or relocation.  If such utilities are left in place, removed or 
relocated, as directed by the Contracting Officer, The Contractor shall be 
entitled to an equitable adjustment for any additional work or delay. 

1.11.4   Coordination

The Contractor shall cooperate and coordinate with all Contractors and 
personnel working concurrently in the project vicinity.  The Contractor 
shall consult and cooperate with the owner of utilities that are to be 
relocated or removed by others to establish a mutual performance schedule 
and to enable coordination of such work with the construction work.  These 
consultations shall be held as soon as possible after award of the contract 
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or sufficiently in advance of anticipated interference with construction 
operations to provide required time for removal or relocation of affected 
utilities.

1.11.5   Notices

1.11.5.1   Utilities To Be Relocated or Protected.

Unless otherwise specified, the Contractor shall notify the Contracting 
Officer, in writing, thirty (30) calendar days prior to starting work on 
any utility to be protected.  On each protection, notification shall 
include dates on which the contractor plans excavation, and construction 
work, as applicable.  The Contractor shall also notify the following 
representatives of utility owners not less than fourteen (14) days, unless 
otherwise specified, prior to start of work in the vicinity of their 
respective utilities.  Note that the City of Norco is also the contact for 
sewer facilities.

Southern California Gas Company
1981 W. Lugonia
Redlands, CA  92374-9723
Devery Jenning (909)335-7772

Pacific Bell
3939 East Coronado, Second Floor
Anaheim, CA  92807
Shelly Blasingham (714)237-7126

Southern California Edison Company
1351 E. Francis
Ontario, CA  91761
Val Rosales (909)930-8483

Charter Communications
6680 View Park Court
Riverside, CA  92503
Stewart King (909)688-9012

City of Norco Water Department
2870 Clark Avenue
Norco, CA  91760
(909)735-3900
Bill Thompson, Pager (909)448-5550

1.11.5.2   Staking of Utilities

In addition to notification of representatives of utility owners, the 
Contractor shall notify the City of Norco Public Works Director, Joe Schenk 
at (909) 270-5627 and Underground Service Alert (USA) at 1-800-422-4133, 
between the hours of 7:00 a.m. and 4:30 p.m. at least two full working days 
prior to any excavation within any street right-of-way or any work in the 
vicinity of known underground utilities, to have underground utilities 
field located and staked.
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1.11.5.3   Existing Bench Marks and Right of Way Markers.

The Contractor shall notify the Contracting Officer, in writing, seven (7) 
days in advance of the time he proposes to remove any bench mark or 
right-of-way marker.

1.11.5.4   Traffic Routing

The Contractor shall notify the Contracting Officer, the City of Norco 
Public Works Department,and the Riverside County Flood Control and Water 
Conservation District at least 7 days in advance of the time that work will 
be started in areas requiring the rerouting of traffic, traffic lane 
striping, and removal of street signs.  The foregoing shall apply to 
progressive modifications of traffic routings within an area in which work 
is in progress.  A permit is required.  The City of Norco shall be notified 
by contacting the Public Works Director, Joe Schenk, telephone number (909) 
270-5627.

1.11.5.5   Street Closure

 City of Norco Public Works Department, Riverside County Sheriff, Highway 
Patrol, Fire Department, Riverside County Flood Control and water 
Conservation District, and all affected property owners,shall be notified 
by the Contractor whenever a street is to be closed to traffic.  Approval 
is required prior to closing.  If closing is to be of a long duration, a 
single notification to each department 7 days in advance of closing will be 
sufficient.  A single notification shall then be made at the time the 
street is again opened to traffic.  If the closing is to be of short 
duration or if different sections of the street are to be closed at 
different times, notification shall be made on a day-to-day basis.

Should temporary road closures be necessary, the Contractor shall clearly 
mark and identify alternative routes and detours.  Proper signage, flagman, 
and strict adherence to driving safety procedures shall be implemented and 
utilized by the Contractor, with special attention being given in multi-use 
zones. 

1.11.5.6   Spill Reporting

The Contractor shall notify the Contracting Officer immediately after all 
spills, regardless of quantity, including all personnel exposures.  The 
Contractor shall submit a written notification not later than 7 calendar 
days after the initial notification.  The written notification shall 
include the following:

   a.   Item spilled, leaked or released in an unauthorized manner 
(Identification, Quantity and Manifest Number)

   b.   Whether the amount spilled, leaked or released in an 
unauthorized manner is EPA reportable and, if reported, a copy of the 
report.

   c.   Exact location of the spill, leak or unauthorized release.
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   d.   Nature of exposure to personnel.

   e.   Containment procedures initiated.

   f.   Anticipated cleanup and disposal procedures.

   g.   Disposal location of spill, leak or unauthorized release 
residue.

1.11.5.7   Existing Bench Marks and R/W Markers

The Contractor shall notify the Contracting Officer, in writing, 7 days in 
advance of the time he proposes to remove any bench mark or right-of-way 
marker.

1.11.6   Restrictions

Reference specifications section 01354, ENVIRONMENTAL PROTECTION.

a.   Representatives of Other Agencies
Personnel representing owners and agencies may be present for various 
portions of the work.  However, the Contractor will be responsible only 
to the Contracting Officer.

b.   Working Hours.  The Contractor shall restrict all construction 
activities to the following schedule:

   Monday through Friday between 7 a.m. and 6 p.m.

Employee access to the job site will be allowed 30 minutes prior to 
starting time unless otherwise approved by the Contracting Officer.  No 
work will be permitted on Saturdays, Sundays or Federal Holidays.

c.   Amendment 1   Borrow  shall halt when sufficient material for 
construction purposes has taken place.  The grading plan for borrow 
shall be approved by the Contracting officer prior to commencing borrow 
operations.

 
1.12   PERMITS

Reference is made to the clause of the contract entitled:  PERMITS AND 
RESPONSIBILITIES, which obligate the Contractor to obtain all required 
licenses and permits.

1.12.1   Oversize Loads

Oversize loads, over 8'6" wide, may require a Caltrans permit for hauling 
on State highways.  P.O.C. Caltrans, Transportation Permits, P.O. Box 231, 
247 W. Third Street, San Bernardino, CA, (909) 383-4637.

1.12.2   Air Quality

Contractor shall have a current, valid Air Quality permit for all equipment 
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that require an Air Quality permit.

1.13   PUBLIC SAFETY

Attention is invited to the CONTRACT CLAUSE:  PERMITS AND RESPONSIBILITIES. 
 The Contractor shall provide temporary fencing, barricades, and/or guards, 
as required, to provide protection in the interest of public safety.  
Whenever the Contractor's operations create a condition hazardous to the 
public, he shall furnish at his own expense and without cost to the 
Government, such flag men and guards as are necessary to give adequate 
warning to the public of any dangerous conditions to be encountered and he 
shall furnish, erect, or maintain such fences, barricades, lights, signs 
and other devices as are necessary to prevent accidents and avoid damage or 
injury to the public.  Flag men and guards, while on duty and assigned to 
give warning and safety devices shall conform
to applicable city, county, and state requirements.  Should the Contractor 
appear to be neglectful or negligent in furnishing adequate warning and 
protection measures, the Contracting Officer may direct attention to the 
existence of a hazard and the necessary warning and protective measures 
shall be furnished and installed by the Contractor without additional cost 
to the Government.  Should the Contracting Officer point out the inadequacy 
of warning and protective measures, such action of the Contracting Officer 
shall not relieve the Contractor from any responsibility for public safety 
or abrogate his obligation to furnish and pay for those devices.  The 
installation of any general illumination shall not relieve the Contractor 
of his responsibility for furnishing and maintaining any protective 
facility.

1.13.1   General

The Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, 
(see CONTRACT CLAUSES: SECTION 00700, ACCIDENT PREVENTION) and the 
Occupational Safety and Health Act (OSHA) Standards for Construction (Title 
29, Code of Federal Regulations Parts 1910 and 1926 as revised from time to 
time) and Cal/OSHA Title 8 Regulations are applicable to this contract.  In 
case of conflict, the most stringent requirement of the standards is 
applicable.  Pursuant to EM 385-1-1, the Contractor shall submit a 
Site-specific Safety and Health Plan

1.13.2   Activity Hazard Analysis

Based on the construction schedule, the Contractor shall submit an Activity 
Hazards Safety Analysis of each major phase or work prior to entering that 
phase of activity.  The analysis shall include major or high risk hazards, 
as well as commonly recurring deficiencies that might possibly be 
encountered for that operation, and shall identify proposed methods and 
techniques of accomplishing each phase in a safe manner.  The Prime 
Contractor's superintendent shall take active participation in the Activity 
Hazard Analysis, including the subcontractor's work.  Prior to start of 
actual work a meeting shall be held with the Prime Contractor, Government, 
and affected subcontractor to review the Activity Hazard Analysis.  In 
addition, job site meetings shall be held to train exhaustively foreman and 
workers on details of this analysis.
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1.14   CONTRACTOR SAFETY PERSONNEL REQUIREMENT

Full-time, on-site, safety coverage by Contractors shall be required at all 
times during this contract.

This contract is considered high hazard and the following conditions and 
safety requirements are to be followed during the entire duration of this 
contract.

The Contractor shall employ at the project site to cover all hours of work 
at least one Safety and Occupational Health Professional to manage the 
overall Safety program and to manage the Contractor's accident prevention 
program.  Duties which are not germane to the safety program, such as 
quality control or project engineering shall not be assigned to the Safety 
and Health staff.  The Safety Professional shall report to and work 
directly for the Contractor's on-site top manager, higher level official, 
or corporate safety office.  The Safety and Health staff shall have the 
authority to take immediate steps to correct unsafe or unhealthful 
conditions.  The presence of a Safety and Health person shall not abrogate 
safety responsibilities of other personnel.

1.14.1   Qualifications for Safety and Health Professional(s)

a.  Shall have a degree in engineering or safety in at least a four 
year program from an accredited school and in addition, shall have been 
engaged in safety and occupational health for at least two (2) years, 
no time being credited to these two (2) years unless at least fifty 
(50) percent of the time each year was devoted to safety and 
occupational health; or

b.  Shall have a legal registration as a Professional Engineer, 
Certified Safety Professional, or a Certified Safety Manager, and, in 
addition, shall have been engaged in safety and occupational health for 
at least one (1) year, no time being credited to this one (1) year 
experience unless at least fifty (50) percent of the time was devoted 
to safety and occupational health; or

c.  Shall have degree other than that specified in (a) above and, in 
addition, shall have been engaged in safety and occupational health for 
at least three (3) years, no time being credited to these three (3) 
years unless at least fifty (50) percent of the time each year was 
devoted to safety and occupational health; or

d.  In lieu of a degree, shall have been engaged in safety and 
occupational health for at least five (5) years, no time being credited 
to these five (5) years unless at least fifty (50) percent of the time 
each year was devoted to safety and occupational health;

e.  First aid work is not creditable experience.
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The following shall be furnished to the Contracting Officer for 
acceptability prior to the pre-construction conference:

a.  The name and qualifications of nominated safety persons (in resume 
format).

b.  A functional description of duties.

c.  A copy of a letter from an authorized official of the Contractor 
which describes the duties and authority of the safety professional, 
including delegating sufficient authority to stop work to immediately 
correct the unsafe or unhealthful conditions.

1.15   OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA) STANDARDS

The OCCUPATIONAL SAFETY and HEALTH ACT (OSHA) STANDARDS for CONSTRUCTION 
(Title 29, Code of Federal Regulations Part 1926 as revised from time to 
time) and the Corps of Engineers General Safety and Health Requirements 
Manual, EM 385-1-1, are both applicable to this contract.  The most 
stringent requirement of the two standards will be applicable.  Pursuant to 
EM 385-1-1, the Contractor shall submit a Site Safety Health Plan.

1.16   REPAIR OF STREETS, ACCESS ROADS, AND WORK AREAS

The Contractor shall restore streets and access roads (used for haul routes 
and mobilizing equipment) and work areas to original condition upon 
completion of the work.  Contractor shall restore to local city standards.

1.17   INSPECTION

Reference is made to the clause of the contract entitled:  INSPECTI0N OF 
CONSTRUCTION.  In addition, the Contractor will be required:

a.  To furnish, on the request of the Contracting Officer or any 
inspector, the use of such laborers and material forming a part of the 
ordinary and usual equipment and crew of the plant as may be reasonably 
necessary in inspecting and supervising the work.

b.  To furnish, on the request of the Contracting Officer or any 
inspector, suitable transportation from all points designated by the 
Contracting Officer to and from the various pieces of plant, and to and 
from the work areas.  Should the Contractor refuse, neglect, or delay 
compliance with these requirements, the specific facilities may be 
furnished and maintained by the Contracting Officer, and the cost 
thereof will be deducted from any amounts due or to become due the 
Contractor.

c.  To allow authorized representatives of the California Regional 
Water Quality Control Board and the South Coast Air Quality Management
District to: enter upon the Contractor's premises where a regulated 
facility or activity is located or conducted, or where records are 
kept; have access to and copy, at reasonable times, any records that 

SECTION 01200  Page 16    Amendment 1



NORCO BLUFFS (ZONE 2 PHASE 2) BUTTRESS FILL W03B0002

must be kept per agency requirements; inspect at reasonable times any 
facilities, equipment (including monitoring and control equipment), 
practices, or operations regulated by these agencies; and sample or 
monitor at reasonable times any substances or parameters at any 
location for the purpose of assuring compliance with agency regulations.

1.18   AS-BUILT DRAWINGS

The Contractor shall furnish three (3) full size sets of as-built prints, 
as well as an electronic file of excavated material of borrow area (xyz and 
file delineating area of excavation), for use in preparation of as-built 
drawings by the Government.  The as-built prints shall be a record of the 
construction as installed and completed by the Contractor.  They shall 
include all the information shown on the contract set of drawings and a 
record of all deviations, modifications, or changes from those drawings, 
however minor, which were incorporated in the work, all additional work not 
appearing on the contract drawings, and all changes which are made after 
final inspection of the contract work.  In the event that the Contractor 
accomplishes additional work which changes the as-built conditions of the 
project after submission of the as-built drawings, the Contractor shall 
furnish revised and/or additional drawing as required to depict as-built 
conditions.  The requirements for these additional drawings will be the 
same as for the as-built drawings included in the original submission.  The 
prints shall show the following information, but not be limited thereto:

   (a)  Correct grade and alignment of buttress fill structure if any 
changes were made from contract plans.

   (b)  Correct elevations if changes were made in site grading or 
placement of materials in the buttress fill structure.

   (c)  Changes in details of design or additional information obtained 
from working drawings specified to be prepared and/or furnished by the 
Contractor including but not limited to fabrication, erection, 
installation plans and placing details, pipe sizes, details of 
permanent shoring to be left in place (materials properties, 
dimensions, top and bottom elevations, installation method, and other 
pertinent details), details of backdrain (locations, elevations, 
slopes, perforation details), etc.

   (d)  The topography and grades of all roads and drainage installed 
or affected as part of the project construction.

   (e)  All changes or modifications which result from the final 
inspection.

Submittal to Contracting Officer for review and approval.  Not later than 2 
weeks after acceptance of the project by the Government, the Contractor 
shall deliver to the Contracting Officer three (3) full size sets of prints 
marked up to depict as-built conditions.  If upon review, the drawings are 
found to contain errors and/or omissions, they shall be returned to the 
Contractor for correction.  The Contractor shall complete the corrections 
and return the drawings to the Contracting Officer within ten (10) calendar 
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days.

1.19   NOTICE OF PARTNERSHIP

The Government intends to encourage the foundation of a cohesive 
partnership with the Contractor and its subcontractors.  This partnership 
will be structured to draw on the strengths of each organization to 
identify and achieve reciprocal goals.  The objectives are effective and 
efficient contract performance and intended to achieve completion within 
budget, on schedule, and in accordance with plans and specifications; and 
to develop a single cooperative management team focused on the success of 
the project.  This partnership would be bilateral in makeup, and 
participation will be totally voluntary.  An integral aspect of partnering 
is the resolution of disputes in a timely, professional, and 
non-adversarial manner through the use of issue clarification and problem 
solving.  Alternate Dispute Resolution (ADR) methodologies will be 
encouraged in place of more formal dispute resolution procedures. ADR will 
assist in promoting and maintaining an amicable working relationship to 
preserve the partnership.  ADR is a voluntary, non-binding procedure 
available for use by the parties to this contract to resolve any dispute 
that may arise during performance.  To implement this partnership 
initiative, it is anticipated that within 45 days of Notice to Proceed the 
Contractor's on-site project manager and Government's resident engineer 
would attend a two day partnership development seminar/team building 
workshop together with the Contractor's key on-site staff and key 
Government personnel .  Any cost associated with effectuating this 
partnership will be agreed to by both parties and will be shared equally 
with no change in contract price.  Follow-up workshop of 1 to 2 days 
duration would be held periodically throughout the duration of the contract 
as agreed to by the Contractor and Government.

1.20   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER

This provision specifies the procedure for determination of time extensions
for unusually severe weather in accordance with the Contract Clause 
entitled: DEFAULT (FIXED PRICE CONSTRUCTION).  In order for the Contracting 
Officer to award a time extension under this clause, the following 
conditions must be satisfied:

a. The weather experienced at the project site during the contract 
period must be found to be unusually severe, that is, more severe than 
the adverse weather anticipation for the project location during any 
given month.

b. The unusually severe weather must actually cause delay to the 
completion of the project.  The delay must be beyond the control and 
without the fault or negligence of the Contractor.

The following schedule of monthly anticipated adverse severe weather days 
is based on National Oceanic and Atmospheric Admistration (NOAA) or similar 
data for the project location and will constitute the base line for monthly 
weather time evaluations.  The Contractor's progress schedule must reflect 
these anticipated adverse weather delays in all weather dependent 
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activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY WORK DAYS BASED ON (5) DAY WORK 
WEEK

     JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC

      3     3     3     1     2     3     8     7     5     3     1     2

Upon acknowledgement of the Notice to Proceed (NTP) and continuing 
throughout the contract, the Contractor will record on the daily CQC 
report, the occurrence of adverse weather and resultant impact to normally 
scheduled work.  Actual adverse weather delay days must prevent work on 
critical activities for 50 percent or more of the Contractor's scheduled 
work day.  The number of actual adverse weather days shall include days 
impacted by acutal adverse weather (even if adverse weather occurred in 
previous month), be calculated chronologically from the first to the last 
day of each month, and be recorded as full days.  If the numbers of actual 
adverse weather delay days exceeds the number of days anticipated in 
subparagraph 17.2, the Contracting Officer will convert any qualifying 
delays to calendar days, giving full consideration for equivalent fair 
weather work days, and issue a modification in accordance with the Contract 
Clause entitled: DEFAULT (FIXED PRICE CONSTRUCTION).

PART 2   MATERIALS (NOT APPLICABLE)

PART 3   EXECUTION  (NOT APPLICABLE)

END        -- End of Section --

SECTION 01200  Page 19    Amendment 1


